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ARCHITECTURAL SERVICES AGREEMENT 

This AGREEMENT is made and entered into this 18th day of December in the year 2024 by and 
between the BEAUMONT UNIFIED SCHOOL DISTRICT, hereinafter referred to as “DISTRICT,” and 
PBK Architects, Inc., hereinafter referred to as “ARCHITECT.” This AGREEMENT shall include all 
terms and conditions set forth herein. The DISTRICT and the ARCHITECT are sometimes referred to 
herein individually as a “PARTY” and collectively as the “PARTIES.” This AGREEMENT is made with 
reference to the following facts: 

WHEREAS, DISTRICT desires to obtain architectural services for the Beaumont Educational 
Support Facilities Portables, hereinafter referred to as “PROJECT”; and 

WHEREAS, ARCHITECT understands that state funding for this PROJECT is a condition 
precedent to the effectiveness of this AGREEMENT. If state funding is not received for the PROJECT, 
this AGREEMENT may be voided by the DISTRICT except to the extent services have been rendered 
pursuant to the approval of the DISTRICT’s Board; and 

WHEREAS, ARCHITECT employs architects and engineers who are fully licensed to provide 
architectural services in conformity with the laws of the State of California; 

NOW, THEREFORE, the PARTIES hereto agree as follows: 

ARTICLE I - ARCHITECT’S SERVICES AND RESPONSIBILITIES 

1. The ARCHITECT’s services shall consist of those services performed by the
ARCHITECT, ARCHITECT’s employees and ARCHITECT’s consultants, as enumerated in Articles II 
and III of this AGREEMENT. 

2. The ARCHITECT’s services shall be performed in a manner which is consistent with
professional skill and care and the orderly progress of the work. The ARCHITECT represents that it will 
follow the standards of its profession in performing all services under this AGREEMENT. The 
ARCHITECT shall submit for the DISTRICT’s approval a schedule for the performance of the 
ARCHITECT’s services. The schedule may be adjusted as the PROJECT proceeds by mutual written 
agreement of the PARTIES and shall include allowances for time required for the DISTRICT’s review 
and for approval by authorities having jurisdiction over the PROJECT. The time limits established by 
this schedule shall not, except for reasonable cause, be exceeded by the ARCHITECT. 

3. The schematic design, design development and construction document services covered
by this AGREEMENT shall be completed and submitted to the DISTRICT on or before a date to be 
agreed upon in writing by the DISTRICT. The construction document services covered by this 
AGREEMENT shall be completed and submitted to the Division of the State Architect (“DSA”) for 
review and approval on or before a date to be agreed upon in writing by the DISTRICT. 
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4. If the PROJECT includes the replacement or repair of more than 25% of a roof or the
replacement or repair of a roof that has a total cost of more than $21,000, the ARCHITECT shall comply 
with the requirements set forth in Public Contract Code section 3000, et seq., including signing the required 
certification. 

5. The ARCHITECT has been selected based on ARCHITECT’s knowledge of California
public schools and ARCHITECT’s knowledge of the educational system for funding and construction 
and is thoroughly familiar with the requirements of the OPSC for state funding, DSA for approvals of 
plans and specifications, and of the CDE for site approvals and educational requirements that are 
applicable to a public school project. 

6. The ARCHITECT shall coordinate its services with the Contractor, Project Inspector, its
consultants and other parties to ensure that all requirements under DSA’s Inspection Card (Form 152) 
and any subsequent revisions, supplements or updates thereto issued or required by DSA, or any 
other/alternate processes that are within ARCHITECT’s reasonable control, are being met in compliance 
with DSA requirements and in compliance with the PROJECT schedule. The ARCHITECT and its 
consultants shall take all reasonable action to not delay progress in meeting any DSA requirements. The 
ARCHITECT shall meet all requirements set forth in DSA’s Construction Oversight Process Procedure 
(PR 13-01) and any subsequent revisions, supplements or updates thereto issued or required by DSA. Any 
references to the DSA requirements, DSA forms, documents, manuals applicable to the PROJECT shall be 
deemed to include and incorporate any revisions or updates thereto. 

7. The ARCHITECT shall provide the following hard copies to the DISTRICT at no
additional cost: one (1) full set of Construction Documents during the Schematic Design Phase; one (1) 
full set of Construction Documents during the Design Development Phase; one (1) full set of 
Construction Documents at fifty percent (50%) completion of Construction Documents; one (1) full set 
of Construction Documents at ninety percent (90%) completion of Construction Documents; and two (2) 
full complete biddable Construction Documents after DSA approval of Construction Documents at no 
cost to the DISTRICT. 

ARTICLE II - SCOPE OF ARCHITECT’S SERVICES 

1. The ARCHITECT shall provide to the DISTRICT, on the terms herein set forth, all of the
architectural, design and/or engineering services necessary to complete the PROJECT. The 
ARCHITECT’s services shall include those described in this AGREEMENT including all structural, 
civil, mechanical and electrical engineering, and landscape architecture services, and any other services 
necessary to produce a reasonably complete and accurate set of “Construction Documents,” and will also 
be in accordance with ARCHITECT’s proposal dated October 22, 2024 and attached hereto as Exhibit 
A and incorporated herein by this reference. The ARCHITECT’s proposal is attached to this 
AGREEMENT only for the purpose of further describing the scope of work that may be performed by 
the ARCHITECT, unless otherwise agreed to by the PARTIES in writing. The PARTIES agree that the 
terms of this AGREEMENT shall be controlling over any of the terms contained within the 
ARCHITECT’s proposal and scope of work/services. Any conflicts, discrepancies, or other ambiguities 
between Exhibit A and this AGREEMENT shall be governed by, and interpreted in favor of this 
AGREEMENT. “Construction Documents” are defined as including, but not limited to, the following: 
the contract between the DISTRICT and the “Contractor” awarded the PROJECT (the “Contract”), 
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general and supplementary conditions of the Contract between the DISTRICT and Contractor, drawings, 
specifications, Addenda, Revisions and other documents listed in the Contract, and modifications issued 
after execution of the Contract between the DISTRICT and Contractor. 

2. The ARCHITECT shall assist the DISTRICT in obtaining required approvals from
governmental agencies (for both on and off-site approvals) and any other entities including, but not 
limited to, those responsible for electrical, gas, water, sanitary or storm sewer, telephone, cable/TV, 
antenna-based services (e.g., Dish Network), internet providers, public utilities, the fire department, as 
well as the County Health Department, California Department of Education (“CDE”), the Office of 
Public School Construction (“OPSC”), State Water Resources Control Board (SWRCB), and DSA. If 
necessary, the ARCHITECT shall secure preliminary agency approvals and notify the DISTRICT in 
writing as to the actions the DISTRICT must take to secure formal approvals. 

3. The ARCHITECT shall be responsible for determining the capacity of existing utilities,
and/or for any design or documentation required to make points of connection to existing utility services 
that may be located on or off the PROJECT site and which are required for the PROJECT. The 
ARCHITECT and its consultants are also solely responsible for performing field investigations/ “boots 
on ground” analysis to evaluate existing conditions of all site and building systems related to the scope 
of work, including but not limited to: 

a. All existing underground lines including gas, sewer, water, fire water, electrical,
low voltage;

b. Roofing components;
c. Above acoustical ceiling investigations for HVAC and Tbar compliance;
d. Civil engineer is to coordinate and confirm all existing utility invert elevations are

correct;
e. Proposed tie-in locations for all utilities and existing line sizes to be verified in the

field and not based off of record drawings;
f. Irrigation controller and wiring;
g. When recommended by the ARCHITECT and its consultants, the District may

choose to perform destructive testing or camera underground lines when
necessary.

If at any time during the field investigation, the ARCHITECT or its consultants encounter 
a condition that is not code compliant or will not be able to perform and/or if the ARCHITECT’s 
design will require a “tie-in”, the ARCHITECT and its consultants shall bring the issue to the 
attention of the DISTRICT and provide a formal recommendation in writing. 

4. The ARCHITECT shall provide a PROJECT description which includes the DISTRICT’s
needs, Program, and the requirements of the PROJECT prior to preparing preliminary designs for the 
PROJECT. 

5. The ARCHITECT shall assist the DISTRICT in determining the phasing of the PROJECT
that will most efficiently and timely complete the PROJECT in accordance with the approved PROJECT 
schedule.  This includes phasing the PROJECT’s construction and the inspection approval process so 
Incremental Approvals as required under DSA’s Construction Oversight Process Procedure can be 
obtained during the completion of the PROJECT.   
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6. The ARCHITECT shall provide a written preliminary evaluation of the DISTRICT’s
PROJECT, schedule, and construction budget requirements. Such evaluation shall include alternative 
approaches to design and construction of the PROJECT, evaluation and application of educational 
specification requirements under Education Code section 17251 and under Title 5 California Code of 
Regulations, Section 14000, et seq. 

7. The ARCHITECT shall provide planning surveys, site evaluations and comparative studies
of prospective sites, buildings, or locations. 

8. The ARCHITECT shall attend regular PROJECT coordination meetings between the
ARCHITECT, its consultants, the DISTRICT’s representative(s), and other consultants of the 
DISTRICT during PROJECT development. 

9. The ARCHITECT shall make revisions in Drawings, Specifications, the Project Manual,
or other documents when such revisions are necessary due to the ARCHITECT’s failure to comply with 
approvals or instructions previously given by the DISTRICT, including revisions made necessary by 
adjustments in the DISTRICT’s Program or Budget as defined in Article IV. 

10. The ARCHITECT shall provide services required due to programmatic changes in the
PROJECT including, but not limited to, size, quality, complexity, method of bidding or negotiating the 
contract for construction, so long as such changes are not inconsistent with prior DISTRICT written 
directives and approvals.   The ARCHITECT shall be prepared to prioritize   and prepare a priority list 
to address critical Program and PROJECT needs for DISTRICT’s review, direction, and approval as opposed to 
optional items that may be dropped if there is inadequate Budget for the PROJECT.  In some instances, 
additive and/or deductive bid scope items may be incorporated into the PROJECT upon written approval 
by the DISTRICT.  In the case where there are Budget constraints, the ARCHITECT, shall prepare a 
priority list of critical programmatic needs and items that may be of lesser priority and review the 
Program with the DISTRICT for DISTRICT’s approval. 

11. The ARCHITECT shall coordinate its services with the work of the Construction
Manager or other consultants retained by DISTRICT. 

12. The ARCHITECT shall provide detailed estimates of the PROJECT’s Construction Costs
at no additional cost to DISTRICT as further described in Articles V and VI. 

13. The ARCHITECT shall provide detailed quantity surveys which provide inventories of
material, equipment, and labor consistent with OPSC requirements for such surveys or estimates. 

14. The ARCHITECT shall provide interior design and other services required for, or in
connection with code compliant graphics and signage. All other interior design services are addressed 
under Article III as an Additional Service. 

15. To the extent the ARCHITECT is not familiar or does not have experience with any
materials or systems designed or specified for the PROJECT, the ARCHITECT shall visit suppliers, 
fabricators, and manufacturers’ facilities, such as for carpet, stone, wood veneers, standard or custom 
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furniture, to review the quality or status of items being produced for the PROJECT. 

16. The ARCHITECT shall cooperate and consult with DISTRICT in use and selection of
manufactured items on the PROJECT, including, but not limited to, paint, hardware, plumbing, 
mechanical and electrical equipment, fixtures, roofing materials, and floor coverings. All such 
manufactured items shall be standardized to the DISTRICT’s criteria to the extent such criteria do not 
interfere with PROJECT design and are in compliance with the requirements of Public Contract Code 
§3400.  If available, the DISTRICT will provide the ARCHITECT with the DISTRICT’s standardized
criteria.

17. The ARCHITECT shall certify to the best of its knowledge, pursuant to 40 Code of
Federal Regulations §763.99(a)(7), that no asbestos-containing material was specified as a building 
material in any Construction Document for the PROJECT and will require as a part of the general 
conditions, Construction Documents and specifications, that contractors provide the DISTRICT with a 
certification that all materials used in the construction of any school building are free from any asbestos-
containing building materials (“ACBM’s”). ARCHITECT shall include statements in the PROJECT’s 
specifications that materials containing ACBM’s shall not to be included or incorporated into the 
PROJECT. The ARCHITECT shall incorporate requirements into the PROJECT’s specifications that 
indicate the above certification shall be part of the Contractor’s final PROJECT submittal to the 
DISTRICT. 

18. The ARCHITECT shall consider operating or maintenance costs when selecting systems
for the DISTRICT. The ARCHITECT work with the DISTRICT to utilize and consider available funding 
from grants and alternative or other funding sources. 

19. The ARCHITECT shall prepare for and make formal presentations to the Governing
Board of the DISTRICT, attend public hearings and other public meetings. The ARCHITECT shall be 
prepared to address concept and programmatic requirements for the PROJECT in such presentations, 
public hearings and public meetings. In addition, the ARCHITECT shall attend and assist in legal 
proceedings that arise from the errors or omissions of the ARCHITECT. However, with regard to matters 
in which the ARCHITECT is made a party to litigation and there is an actual legal conflict of interest as 
between the DISTRICT and the ARCHITECT, the ARCHITECT’s assistance and attendance will be 
determined by counsel for the ARCHITECT. 

20. The duties, responsibilities and limitations of authority of the ARCHITECT shall not be
restricted, modified, or extended without written agreement between the DISTRICT and ARCHITECT. 

21. The ARCHITECT shall comply with all federal, state, and local laws, rules, regulations
and ordinances that are applicable to the PROJECT. 

22. The ARCHITECT shall have access to the work at all times.

23. The ARCHITECT shall commit the same PROJECT representatives from the
commencement of services under this AGREEMENT through the completion of the Project Close- Out 
Phase.  Any change in staff will require the written approval of the DISTRICT. 
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24. Schematic Design Phase

a. The ARCHITECT shall meet with the DISTRICT to understand and verify the
DISTRICT’s requirements for its Program. In the cases where a Program is furnished to the 
ARCHITECT by the DISTRICT, the ARCHITECT shall review the DISTRICT’s Program and 
address if the Program, in the ARCHITECT’s professional opinion, is realistic. If there are issues 
with the Program that has been provided, as part of the Schematic Design Services, ARCHITECT 
shall rework the Program with the DISTRICT representative and the DISTRICT to establish a 
priority list of programmatic needs and items that may be within and outside of the DISTRICT’s 
Budget. Once the Schematic Design, Program and Budget are reconciled with the DISTRICT 
representative, and the DISTRICT approves the Schematic Design, Program and Budget, the 
ARCHITECT may then move on to the Design Development Phase. 

b. In the cases where the DISTRICT has not established a Program, the
ARCHITECT shall work with the DISTRICT to help establish a Program and Budget based on 
available state funding, available grants, or available funds (in the cases where no funding or 
grants are available). The ARCHITECT’s familiarity with how projects are funded by the state or 
through grants shall be part of the expertise the DISTRICT is relying upon in conjunction with the 
ARCHITECT’s experiences with similar projects and programs for the establishment of the 
DISTRICT’s Program and PROJECT under this AGREEMENT. The ARCHITECT shall not 
design for a Program or PROJECT that exceeds the DISTRICT’s Budget unless the ARCHITECT 
obtains the written consent of the DISTRICT and an agreement that the ARCHITECT is permitted 
to exceed the available Budget. 

c. The ARCHITECT shall prepare, for approval by the DISTRICT, Schematic Design
Documents consisting of drawings, renderings, programmatic outlines, and other documents 
illustrating the scale and relationship of the PROJECT’s components. These documents shall be 
prepared with the understanding that Design Development and Construction Documents Phases 
of this AGREEMENT shall be completed in accordance with the realistic understanding of and 
adherence to the Schematic Design. The Schematic Design Documents shall comply with all 
applicable laws, statutes, ordinances, codes, rules, and regulations of the State and local 
governmental agencies and/or authorities having jurisdiction over the PROJECT, including, but 
not limited to, the OPSC, the CDE, DSA, the County Health Department and the local fire 
marshal/department, which are required for the final approval of the PROJECT’s completed 
Construction Documents. 

d. The ARCHITECT shall prepare up to three (3) schematic design studies and site
utilization plans leading to a recommended solution together with a general description of the 
PROJECT and PROJECT’s priorities for approval by the DISTRICT.  Schematic drawings shall 
include concepts for the completed PROJECT including, without limitation: preliminary 
circulation schemes for persons and vehicles and parking; areas for hardscape including, but not 
limited to, service drives, walkways, ramps, steps, stairs and light fixtures; site elevations 
variations which affect circulation paths and drainage; locations and dimensions for structures 
(new and existing), property lines, easements, setback requirements and depiction of the 
preliminary routing of utility lines to and proposed points of connection. 
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e. If directed by the DISTRICT at the time of approval of the Schematic Design
Documents, the Construction Documents shall be prepared so that portions of the work of the 
PROJECT may be performed under separate construction contracts, phased construction 
contracts, or so that the construction of certain buildings, facilities, or other portions of the 
PROJECT may be deferred. Careful attention is directed to DSA requirements for phasing of 
projects and the likelihood that DSA or other agency approvals may expire during the phases. If 
there is an expiration and need to obtain additional DSA approvals for future phases, the 
ARCHITECT shall provide the DISTRICT with a written notification of the PROJECT approvals 
that may expire due to phasing. Alternate construction schemes made by the DISTRICT 
subsequent to the Design Development Phase shall be provided as an Additional Service pursuant 
to Article III unless the alternate construction scheme arises out of the PROJECT exceeding the 
estimated Budget constraint as a result of the ARCHITECT’s services under this AGREEMENT. 

f. The ARCHITECT shall submit a list of qualified engineers for the PROJECT for
the DISTRICT’s approval in conformance with Article XII. ARCHITECT shall ensure that each 
engineer places his or her name, seal, and signature on all drawings and specifications prepared 
by said engineer. 

g. The ARCHITECT shall investigate existing conditions or facilities and verify
drawings of such conditions or facilities including verifying ADA path of travel elevations. 

h. The ARCHITECT shall perform Schematic Design services to keep the PROJECT
within all Budget and scope constraints set by the DISTRICT, unless otherwise modified by 
written authorization by the DISTRICT. 

i. The ARCHITECT shall prepare and submit to the DISTRICT a written estimate
of the Construction Cost in conformance with Articles V and VI and shall advise the DISTRICT, 
in writing, of any adjustments to the estimate of Construction Cost. 

j. The ARCHITECT shall conduct weekly meetings with the DISTRICT to develop
the Program and Schematic Design for the PROJECT.  The frequency of the meetings may be 
reduced by the DISTRICT in its discretion. 

25. Design Development Phase (Preliminary Plans)

a. Upon approval by the DISTRICT of the Schematic Design services set forth above,
the ARCHITECT shall prepare Design Development Documents based on the Schematic Design 
and based on the Program that has been approved by the DISTRICT. Such documents shall consist 
of site and floor plans, elevations, cross-sections, and other documents necessary to depict the 
design of the PROJECT, and shall outline specifications to fix and illustrate the size, character, and 
quality of the entire PROJECT as to the Program requirements, landscapes, architecture, civil, 
structural, mechanical, and electrical systems, materials, and such other essentials as may be 
appropriate. The ARCHITECT shall prepare the Design Development Documents to comply with 
the requirements of all governmental agencies having jurisdiction over the PROJECT including, 
but not limited to, the OPSC, the CDE, DSA, the County Health Department and the local fire 
marshal/department. 
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b. The ARCHITECT shall prepare and submit to the DISTRICT a written estimate
of the Construction Cost in conformance with Articles V and VI and shall advise the DISTRICT, 
in writing, of any adjustments to the estimate of Construction Cost. 

c. The ARCHITECT shall perform all Design Development Services to keep the
PROJECT within all Budget and scope constraints set by the DISTRICT, unless otherwise 
modified by written authorization by the DISTRICT. 

d. The ARCHITECT shall conduct bi-weekly meetings with the DISTRICT to
develop the Design Development phase of the PROJECT. 

26. Construction Document Phase (Final Plans)

a. The ARCHITECT shall prepare, from the Design Development Documents
approved by the DISTRICT, Construction Documents (in an acceptable Building Informational 
Modeling format, such as Autodesk® Revit® and AutoCAD® Civil 3D®) including, but not 
limited to, all drawings and specifications for the PROJECT setting forth, in detail, the 
requirements for the construction of the entire PROJECT in conformity with all applicable (on 
and off site) governmental and code requirements including, but not limited to, the requirements 
of the OPSC, DSA, the local fire marshal/department, the County Health Department and any 
other governmental agency having jurisdiction over the PROJECT. The Construction Documents 
shall show all the work to be done in a minimum of LOD 250, as well as the materials, 
workmanship, finishes, and equipment required for the completion of the PROJECT. All 
Construction Documents prepared by the ARCHITECT shall be properly coordinated including, 
but not limited to, the various disciplines, dimensions, terminology, details, etc.  ARCHITECT 
shall perform its own quality assurance and quality control prior to submitting 100% Construction 
Documents of the quality assurance and quality control. 

b. The ARCHITECT shall prepare and file all documents required for, and obtain the
required approvals of, all governmental agencies having jurisdiction over the PROJECT 
including, but not limited to, the OPSC, CDE, DSA, local fire marshal/department, City Design 
Review, County Health Department, Department of Public Works, and any other governmental 
agencies or authorities which have jurisdiction over the PROJECT. The DISTRICT shall pay all 
fees required by such governmental agencies and/or authorities. ARCHITECT shall, whenever 
feasible, establish beforehand the exact costs due any governmental agencies and/or authorities 
in order to submit such cost information to the DISTRICT so payments can be prepared by the 
DISTRICT. 

c. The ARCHITECT shall identify all tests and special inspections on the
Statement of Structural Tests and Special Inspections (Form DSA 103) that are required for the 
completion of the PROJECT as designed and submit such DSA 103 to DSA for approval along 
with all other Construction Documents. Upon DSA’s approval of the Construction Documents, 
including the approved DSA 103 for the PROJECT, the ARCHITECT shall ensure that a copy 
of the approved DSA 103 for the PROJECT is provided to the DISTRICT, the Laboratory of 
Record, each Special Inspector working on the PROJECT, the Project Inspector and the 
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Contractor. 

d. When the ARCHITECT is preparing the Construction Documents, the
ARCHITECT shall include provisions that require the Contractor to: 

(1) Provide the DISTRICT with five (5) complete sets of operation manuals;

(2) Provide adequate training and consultation to DISTRICT personnel in the
operation, testing, start-up, adjusting and balancing of mechanical, electrical, heating, air 
conditioning, and other systems installed by Contractor or its subcontractors; and 

(3) Prepare a marked set of prints which indicate the dimensioned location of
buried utility lines and which show changes in the work made during construction (“as-
built documents”). All as-built documents shall be provided to the DISTRICT in a format 
approved by the DISTRICT. 

e. The ARCHITECT and its consultants shall not include any verbiage or items in
their drawings or other documents that require Contractors to “field verify” or take similar action 
with the exception of the Contractors’ responsibility to field verify dimensions such as casework. 
Due to the public bidding process, all design and investigation must be done during the design 
process, not subsequent to the bidding process. 

f. The ARCHITECT shall immediately notify the DISTRICT of adjustments in
previous estimates of the Construction Cost arising from market fluctuations or approved changes 
in scope or requirements. 

g. The ARCHITECT shall perform Construction Document Services to keep the
PROJECT within all Program scope constraints set by the DISTRICT, as well as approved 
Budget, unless otherwise modified by written authorization by the DISTRICT. 

h. As part of the ARCHITECT’s professional services, ARCHITECT has
coordinated the drawings on the PROJECT. If requested by the DISTRICT, the ARCHITECT 
shall perform a clash detection review of the final Construction Documents prior to submission 
to DSA. However, if the Construction Manager performs a clash check, ARCHITECT shall work 
with the Construction Manager to perform reasonable clash check resolution meetings and make 
revisions as necessary prior to DSA submission, during DSA review, and after DSA review 
(followed by CCD submission or Addenda submission to document any necessary changes).  The 
initial clash check, if performed, must be completed and delivered to the ARCHITECT at least 
ten (10) days in advance of DSA submission. 

i. If the estimated PROJECT Construction Cost exceeds the Budget, the
ARCHITECT shall make all necessary design revisions at no cost to the DISTRICT to comply 
with the Budget and scope set by the DISTRICT in conformance with Articles V and VI, unless 
otherwise modified by written authorization of the DISTRICT. 

i. The ARCHITECT shall conduct up to bi-weekly not less than monthly meetings
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as needed with the DISTRICT to develop the Construction Documents phase of the PROJECT. 

27. Bidding & Award Phase

a. The ARCHITECT, following the DISTRICT’s approval of the Construction
Documents and of the latest estimate of Construction Cost, shall assist the DISTRICT in 
obtaining bids and awarding the Contract for the construction of the PROJECT. 

b. The ARCHITECT shall assist the DISTRICT and Construction Manager in
preparing all the necessary bidding information and bidding forms required to bid the PROJECT.  
The Construction Manager, along with the ARCHITECT, shall also assist the DISTRICT with 
the preparation of the Contractor’s Contract form, the general conditions, the supplementary 
conditions, and all other contract documents necessary to bid the PROJECT and award a complete 
Contract to the lowest responsible responsive bidder.  The DISTRICT will provide the standard 
general conditions and supplementary conditions to the Construction Manager and ARCHITECT 
that must be incorporated into the Contract with the Contractor.  The Construction Manager, with 
the ARCHITECT, shall review the general conditions, supplementary conditions, and all other 
contract documents provided by the DISTRICT for incorporation into the Contract with the 
Contractor and shall coordinate such documents with all other Construction Documents that are 
prepared by the ARCHITECT pursuant to this AGREEMENT.  The ARCHITECT’s coordination 
obligations under this Section include, but are not limited to, verifying that any and all bid 
instructions and requirements set forth in the specifications prepared by the ARCHITECT are 
also set forth in the Instructions to Bidders and the Bid Form that are distributed to the bidders in 
connection with the PROJECT. The ARCHITECT shall prepare and sign all written Addendums 
that are necessary to incorporate changes into the DSA approved Construction Documents prior 
to the award of the PROJECT.  The Construction Manager, with the ARCHITECT, shall assist 
the DISTRICT in distributing all Addendums to each bidder that has obtained a set of the DSA-
approved Construction Documents. The ARCHITECT shall ensure that all Addendums are 
submitted to and approved by DSA prior to certification of the PROJECT. 

c. The ARCHITECT shall provide the DISTRICT an electronic and hard copy set of
Construction Documents including, but not limited to, all drawings and specifications for the 
PROJECT.  In accordance with the requirements of this Section, the ARCHITECT shall forward 
all plans, drawings, specifications, record drawings, models, mock-ups, renderings and other 
documents (including all computer files and/or BIM files) prepared by the ARCHITECT or the 
ARCHITECT’s consultants during the course of the PROJECT to the reprographics company 
specified by the DISTRICT at no additional cost to the DISTRICT. The DISTRICT may request 
that such documents be delivered to the reprographics company selected by the DISTRICT in 
CADD, PLOT, TIFF or other format approved by the DISTRICT. In addition, the ARCHITECT 
shall provide the DISTRICT with a BIM format diskette file with all layers unprotected so the 
DISTRICT may utilize the documents with the Construction Manager for clash detection.  It is 
expressly understood that the release of the underlying BIM documents is for the limited use only 
as a general reference document for the PROJECT (unless otherwise agreed to in writing) and that 
the accuracy of the information provided and any changes that are made to the underlying BIM 
documents are not the responsibility of ARCHITECT.  It is understood that the BIM files are not 
contractual Construction Documents, and only the printed Construction Documents approved by 
DSA are to be utilized for the purpose of construction of the PROJECT.  In addition, the 
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Construction Manager, the contractors or any of their subcontractors are required to sign the 
Acknowledgement of Conditions to the Receipt of 3D Building Information in the format as set out 
on Exhibit “B”.  For documentation purposes, one record set of the transmitted documents shall 
be placed on a CD (or other acceptable electronic media) properly labeled as the record set of 
documents transmitted to the DISTRICT. Reasonable costs for producing this record document 
shall be reimbursed to the ARCHITECT and ARCHITECT’s consultants.  ARCHITECT is also 
advised to make a record set of clash detection checks to record the clashes that are encountered 
on the set of documents distributed for future record purposes and this clash detection shall also 
be placed on the CD. 

d. Upon the DISTRICT’s request, the ARCHITECT shall recommend an acceptable
plan room, or blueprinting shop, or, in the alternative and if requested by the DISTRICT, 
ARCHITECT shall print (as an Additional Service pursuant to Article III) the necessary bidding 
information, Contract forms, general conditions, supplementary general conditions and all other 
Construction Documents necessary to bid the PROJECT and award a complete Contract to a 
successful bidder and shall deliver/distribute such printed copies to all interested bidders. 

e. The ARCHITECT shall make subsequent revisions to drawings, specifications,
and other DSA approved Construction Documents that result from the approval of any 
substitution request, RFI, or submittal received in accordance with the Contract Documents. All 
Revisions shall be prepared in writing and signed by the ARCHITECT. The ARCHITECT shall 
ensure that all Revisions are submitted to and approved by DSA prior to certification of the 
PROJECT. 

f. If the lowest bid exceeds the Budget for the PROJECT by more than ten percent
(10%), the ARCHITECT, in consultation with, and at the direction of, the DISTRICT, shall 
provide such modifications in the Construction Documents as necessary to bring the cost of the 
PROJECT within its Budget as set forth in Articles V and VI. 

28. Construction Phase

a. Prior to the start of construction, the ARCHITECT shall certify that the following
two documents have been submitted to DSA: 

(1) Contract Information Form DSA-102.

(2) Inspector Qualification Record Form DSA-5 should be submitted 10 days
prior to the time of starting construction. 

b. The Construction Phase will commence with the award of the Construction
Contract to Contractor. 

c. The ARCHITECT shall reproduce two (2) sets of Construction Documents for the
DISTRICT’s and the DISTRICT’s consultant’s use at the ARCHITECT’s expense. 

d. The ARCHITECT shall provide technical direction to a full-time Project Inspector
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employed by, and responsible to, the DISTRICT, as required by applicable law. The ARCHITECT 
shall direct and monitor the work of the Laboratory of Record as required by applicable law 
and provide code required supervision of Special Inspectors not provided by the Laboratory of 
Record. Upon the DISTRICT’s award of a Construction Contract to the Contractor, the 
ARCHITECT shall obtain the necessary Project Inspection Cards (“PIC”) (Form DSA 152) from 
the DSA that are needed for the Project Inspector’s use in approving and signing off work on the 
PROJECT as it is completed by the Contractor. The ARCHITECT shall verify that the Project 
Inspector has the appropriate amount of PIC’s that are needed for the inspection and completion 
of the entire PROJECT prior to the commencement of any work by the Contractor on the 
PROJECT. The ARCHITECT shall provide the Project Inspector, Laboratory of Record and each 
Special Inspector with a copy of the DSA approved Construction Documents including, but not 
limited to, the approved Statement of Structural Tests and Special Inspections (Form DSA 103) 
prior to the commencement of any work on the PROJECT at the ARCHITECT’s expense. 

e. The ARCHITECT shall meet with the Project Inspector, DISTRICT, Contractor,
Laboratory of Record and Special Inspectors as needed throughout the completion of the 
PROJECT to verify, acknowledge and coordinate the testing and special inspection program 
required by the DSA approved Construction Documents. 

f. The ARCHITECT shall prepare Interim Verified Reports (Form DSA 6-AE) and
submit such Interim Verified Reports to DSA, the Project Inspector and the DISTRICT prior to the 
Project Inspector’s approval and sign off of any of the following sections of the PROJECT’s PIC’s 
as applicable: 

(1) Initial Site Work and Foundation Preparation;
(2) Vertical and Horizontal Framing;
(3) Appurtenances;
(4) Finish Site Work and Other Work; and
(5) Final

If the ARCHITECT has delegated responsibility for any portion of the PROJECT’s design 
to other engineers, the ARCHITECT shall ensure that such engineers submit the necessary 
Interim Verified Reports (Form DSA 6-AE) to DSA, the Project Inspector and the DISTRICT 
during the course of construction and prior to the Project Inspector’s approval and sign off of the 
above sections of the PIC as they relate to the portions of the PROJECT that were delegated to 
such engineers. 

g. The ARCHITECT shall be responsible for reviewing and verifying, on a monthly
basis, that the Contractor is maintaining an up-to-date set of as-built documents which will be 
furnished to the DISTRICT upon completion. The ARCHITECT shall review the as-built 
documents prepared by the Contractor on a monthly basis and report whether they appear to be 
up to date, based upon the ARCHITECT’s observations of the PROJECT. If it appears the as-built 
documents are not being kept up to date by the Contractor, the ARCHITECT shall recommend 
to the DISTRICT, in writing, an appropriate withholding from the Contractor’s monthly payment 
application to account for the Contractor’s failure to maintain such as-built documents. 
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h. The ARCHITECT will endeavor to secure compliance by Contractor with the
Contract requirements, but does not guarantee the performance of the Contractor’s Contract. 

i. The ARCHITECT shall provide general administration of the Construction
Documents including, but not limited to, the following: 

(1) Visiting the PROJECT site to maintain such personal contact with the
PROJECT as is necessary and render architectural observations, which is distinguished 
from the continuous personal inspection of the PROJECT by the Project Inspector, to 
assure the ARCHITECT that the Contractor’s work is being completed, in every material 
respect, in compliance with the DSA approved Construction Documents (in no case shall 
the number of visits be less than once every week or as necessary to observe work being 
completed in connection with each block/section of a PIC so the ARCHITECT can verify 
that the work does or does not comply with the DSA approved Construction Documents, 
whichever is greater) in order to: 

i. Become familiar with, and to keep the DISTRICT informed about,
the progress and quality of the portion of the work completed and for the 
preparation of the weekly written reports the ARCHITECT will prepare and submit 
to the DISTRICT for its review; 

ii. Become familiar with, and to keep DSA and Project Inspector
informed about, the progress and quality of the portion of the work completed and 
for the preparation of the necessary Interim Verified Reports the ARCHITECT will 
prepare and submit to DSA and Project Inspector as necessary for the timely 
inspection of the PROJECT and for the approval and sign off of each block/section 
of the PIC’s during the course of the PROJECT’s construction; 

iii. Endeavor to guard against nonconforming work and deficiencies
in the work; 

iv. Determine if the work is being performed in a manner indicating
that the work, when fully completed, will be in accordance with the approved DSA 
Construction Documents; 

v. Attend weekly on-site construction meetings, and being otherwise
available to the DISTRICT and the Project Inspector for site meetings on an “as-
needed” basis.  The frequency of the meetings may be reduced by the DISTRICT 
in its discretion; 

vi. Review and approve Contractor applications for payment and to
issue certificates for payment in amounts approved by the necessary parties; and 

vii. Verify, at least monthly, in coordination with the Project Inspector,
that all as-built documents are being updated pursuant to the Contract between the 
DISTRICT and the Contractor. 



PBK Architects, Inc. – ESF Portables – 2024-25    Page 14 | 42 
Architect. Fixed Fee Revised 9.30.24 

(2) Making regular reports as may be required by all governmental agencies
or authorities having jurisdiction over the PROJECT; 

(3) Reviewing schedules and shop drawings for compliance with the design
intent of the Construction Documents; 

(4) Reviewing, approving and providing professional opinions and
recommendations and taking appropriate action on the substitution of materials, 
equipment, and the laboratory reports thereof for conformance to the DISTRICT’s 
standards subject to DISTRICT knowledge and approval; 

(5) Responding to DSA field trip notes;

(6) Preparing Construction Change Documents for approval by DSA;

(7) Preparing Immediate Change Directives or other directives to the
Contractors as directed by the DISTRICT 

(8) Preparing change orders, with assistance from the Construction Manager,
for written approval by the DISTRICT; 

(9) Making Punch List observations when the PROJECT reaches Substantial
Completion; 

(10) Determining date of Substantial Completion and the date of final
completion of the PROJECT; 

(11) Providing a color schedule of all materials for the PROJECT for the
DISTRICT’s review and approval; 

(12) Reviewing and delivering to the DISTRICT written guarantees, instruction
books, diagrams, charts, and as-built documents that will be assembled and provided by 
the Contractor pursuant to the Contract between the DISTRICT and the Contractor; 

(13) Issuing the ARCHITECT’s Certificate of Substantial   Completion,
Certificate of Completion and final certificate for payment; and

(14) Providing any other reasonable architectural services to fulfill the
requirements of the Construction Documents and this AGREEMENT. 

j. ARCHITECT shall provide the DISTRICT with written reports, as necessary, to
inform the DISTRICT of any problems arising during construction of which ARCHITECT has 
personally observed or has actual knowledge thereof, changes contemplated as a result of each 
problem, and the progress of work. 

k. The ARCHITECT, as part of the ARCHITECT’s Basic Services, shall advise the
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DISTRICT of any deficiencies observed by, known, or should have been known by, the 
ARCHITECT in construction following the acceptance of the work and prior to the expiration of 
the guarantee period of the PROJECT. 

l. The ARCHITECT shall be the interpreter of the requirements of the Construction
Documents and advise the DISTRICT as to the performance by the Contractor thereunder. 

m. The ARCHITECT shall make recommendations to the DISTRICT on claims
relating to the execution and progress of the work and all matters and questions relating thereto. 
The ARCHITECT’s recommendations in matters relating to artistic effect shall be consistent with 
the intent of the Construction Documents. 

n. The ARCHITECT shall advise the DISTRICT to reject work which does not
conform to the Construction Documents. The ARCHITECT shall promptly inform the DISTRICT 
whenever, in the ARCHITECT’s opinion, it may be necessary to stop the work to avoid the 
improper performance of the Construction Contract.  The ARCHITECT does not have the 
authority to stop work, but has authority to notify DSA and require additional inspection or testing 
of the work in accordance with the provisions of the Construction Documents, whether work is 
fabricated, installed, or completed. 

o. The ARCHITECT shall not issue orders to the Contractor that might commit the
DISTRICT to extra expenses, or otherwise amend the Construction Documents, without first 
obtaining the written approval of the DISTRICT. 

p. The ARCHITECT shall be the DISTRICT’s architectural representative during
construction and shall advise and consult with the DISTRICT. The ARCHITECT shall have 
authority to act on behalf of the DISTRICT only to the extent provided in this AGREEMENT, 
unless otherwise modified in writing.  The ARCHITECT, however, shall not have control over 
or charge of and shall not be responsible for the Contractor’s construction means, methods, 
techniques, sequences or procedures, or for safety precautions and programs in connection with 
the Contractor’s work, since these are solely the Contractor’s responsibility under the Contract 
with the Contractor.  Without in any way limiting the ARCHITECT’s responsibilities and 
obligations under the law, or this AGREEMENT, and to the extent not arising from or related to 
the ARCHITECT’s errors, omissions or negligence, the ARCHITECT shall not be responsible 
for the Contractor’s schedules, but the ARCHITECT must review and provide opinions regarding 
any schedules prepared by the Contractor. 

q. The ARCHITECT shall prepare all documents and/or drawings made necessary
by errors and omissions in the originally approved drawings or specifications at no additional 
cost or expense to the DISTRICT. In addition, the ARCHITECT shall, at no additional cost, 
provide services made necessary by defect or deficiencies in the work of the Contractor which, 
through reasonable care, should have been discovered by the ARCHITECT and promptly reported 
to the DISTRICT and Contractor, but which ARCHITECT failed to do, so long as discovery 
would have made such additional services and costs unnecessary. 

r. The ARCHITECT shall review, verify, and approve the Contractor’s applications



PBK Architects, Inc. – ESF Portables – 2024-25    Page 16 | 42 
Architect. Fixed Fee Revised 9.30.24 

for payment and issue certificates for payment for the work and materials provided by the 
Contractor which also reflect the ARCHITECT’s recommendation as to any amount which 
should be retained or deducted from those payments under the terms of the Construction 
Documents or for any other reason.  The ARCHITECT’s certification for payment shall constitute 
a representation to the DISTRICT, based on the ARCHITECT’s observations at the site, that the 
work has progressed to the level certified, that quality of the work is in accordance with the DSA 
approved Construction Documents, that the as-built documents are up to date, and that the 
Contractor is entitled to payment in the amount certified.  The issuance of a certificate for payment 
shall not be a representation that the ARCHITECT has: (1) made exhaustive or continuous on-
site inspections to check the quality of quantity of Work, (2) reviewed construction means, 
methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from 
subcontractors and material suppliers and other data requested by the DISTRICT to substantiate 
the Contractor’s right to payment, or (4) ascertained how or for what purpose the Contractor has 
used money previously paid on account of the Contract Sum. 

s. The ARCHITECT shall review, provide comments or recommendations or take
other appropriate action, upon the Contractor’s submittals of shop drawings, product data, and 
samples for the purpose of checking for conformance with the design intent expressed in the 
Construction Documents.  The ARCHITECT’s actions shall not delay the work, but should allow 
for sufficient time, in the ARCHITECT’s professional judgment, to permit adequate review. The 
ARCHITECT shall ensure that all deferred approval submittals, subject to the reasonable 
cooperation of the Contractor in providing the information and documents required by the DSA, 
are resolved and approved by DSA prior to certification of the PROJECT. 

t. After the PROJECT has been let, all changes to the DSA approved Construction
Documents shall be made by means of a Construction Change Document (“CCD”) unless 
otherwise approved by the DISTRICT in writing. The ARCHITECT shall be responsible for 
preparing each CCD related to the PROJECT and shall determine which changes affect the 
Structural, Access or Fire & Life Safety (collectively “SAFLS”) portions of the PROJECT and 
ensure that such changes are documented and implemented through a written CCD-Category A 
(Form DSA 140). All CCD-Category A’s must be submitted to DSA by the ARCHITECT with all 
supporting documentation and data and must be approved by DSA before such work can 
commence on the PROJECT. The ARCHITECT shall obtain the DISTRICT’s approval of all 
CCD-Category A’s before they are submitted to DSA for review and approval. All other changes
to the DSA approved Construction Documents not involving SAFLS portions of the PROJECT
are not required to be submitted to DSA unless DSA specifically requires such changes to be
submitted to DSA in the form of a written CCD-Category B (Form DSA 140) inclusive of all
supporting documentation and data. Changes that are not determined by the ARCHITECT and/or
DSA to require documentation through an approved CCD-Category A or CCD-Category B shall
be documented through an alternative CCD form or other document approved by the DISTRICT.

u. The ARCHITECT shall prepare and issue Immediate Change Directives or other
directives to the Contractor (“ICD”) to the Contractor when directed by the DISTRICT to 
complete the work that is necessary due to the Contractor’s failure to complete the PROJECT in 
accordance with the DSA approved Construction Documents. The ARCHITECT shall provide 
the Project Inspector with a copy of the ICD and direct the Project Inspector to inspect the work 
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as it is completed in accordance with the ICD. 

v. All changes to the DSA approved Construction Documents, whether set forth in a
CCD, ICD, or any other document approved by the DISTRICT, shall be incorporated into change 
orders by the ARCHITECT, with the assistance of the Construction Manager, for the 
DISTRICT’s approval.  Each change order shall identify: (1) the description of the change in the 
work; (2) the amount of the adjustment to the Contractor’s Contract sum, if any; and (3) the extent 
of the adjustment in the Contractor’s Contract Time, if any.  The ARCHITECT, with the 
assistance of the Construction Manager, shall prepare change orders, with supporting 
documentation and data, for the DISTRICT’s review in accordance with the Construction 
Documents, and may authorize minor changes in the work not involving an adjustment in the 
contract sum or an extension of time.  The ARCHITECT, with the assistance of the Construction 
Manager, shall evaluate and make written recommendations regarding Contractor’s proposals for 
possible change orders.  Change Orders resulting from DISTRICT directed changes and/or 
unforeseen conditions and not related to or the result of the ARCHITECT’s error, omissions, or 
negligence shall be processed by the ARCHITECT as an Additional Service pursuant to Article 
III. The ARCHITECT shall obtain prior written approval from DISTRICT before performing
such Additional Services.  Costs for Change Orders relating to or resulting from the errors,
omissions, or negligence of the ARCHITECT shall be deducted from the ARCHITECT’s fee.

w. The ARCHITECT shall, at the ARCHITECT’s expense, provide the DISTRICT
with a pdf file of all record drawings showing significant changes in the work made during 
construction based on the marked-up prints, drawings and other data furnished by the Contractor 
to the ARCHITECT. 

x. The ARCHITECT shall observe and review the PROJECT to determine the date or
dates of Substantial Completion and final completion. The ARCHITECT shall receive and 
forward to the DISTRICT for the DISTRICT’s review all written warranties and related 
documents required by the Construction Documents, and issue a final certificate for payment 
upon Contractor compliance with the requirements of the Construction Documents. In the event 
the approved schedule for the PROJECT has been exceeded due to the fault of the Contractor, 
the ARCHITECT shall issue a written notice to the DISTRICT and the Contractor evaluating the 
cause of the delay(s) and shall advise the DISTRICT and the Contractor of the commencement 
of liquidated damages under the Contract between the DISTRICT and Contractor. 

y. The ARCHITECT shall provide written evaluation of the Contractor’s
performance under the requirements of the Construction Documents when requested in writing 
by the DISTRICT. When the ARCHITECT has actual knowledge of any defects, errors, or 
deficiencies with respect to the Contractor’s performance on the PROJECT, the ARCHITECT 
shall provide the DISTRICT and the Contractor with written notification of such defects, errors, 
or deficiencies. 

z. The ARCHITECT shall:

(1) Review all requests for information (“RFI”), submittals, and substitution
requests that are submitted by the Contractor in connection with the PROJECT; 
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(2) Determine the data criteria required to evaluate requests for substitutions;
and 

(3) Be responsible for ensuring that all RFI’s, submittals and substitution
requests by the Contractor are responded to not later than fourteen (14) days, or as soon as 
the circumstances require. 

aa. The ARCHITECT shall be responsible for gathering information and processing 
forms required by any applicable governing agencies and/or authorities having jurisdiction over 
the PROJECT including, but not limited to, the County Health Department, the local building 
departments, local fire departments, the OPSC, and DSA, in a timely manner and ensure proper 
close-out of the PROJECT. 

bb. The ARCHITECT shall obtain the DISTRICT’s approval of all CCD immediately 
following the request for such changes by the Contractor or upon any other circumstances 
necessitating a change. Furthermore, the ARCHITECT shall maintain a log of all CCD’s, ICD’s, 
change orders or any other DISTRICT approved form documenting changes to the DSA approved 
Construction Documents (the “Changes Log”), including status, for the DISTRICT’s review and 
approval. The ARCHITECT shall submit the Changes Log to the DISTRICT with its monthly 
invoice. Submission of the Changes Log is a requirement for payments to the ARCHITECT 
during the course of construction. 

cc. The ARCHITECT shall evaluate and render written recommendations within a
reasonable time on all claims, disputes, or other matters at issue between the DISTRICT and 
Contractor relating to the execution or progress of the work as provided in the Contract between 
the DISTRICT and the Contractor. Under no circumstances should this evaluation take longer 
than 20 calendar days from the date the claim is received by the ARCHITECT, unless additional 
time is requested by the ARCHITECT and approved by the DISTRICT. 

dd. The ARCHITECT shall require in the Construction Documents that the Contractor
provide assistance in the utilization of equipment or systems such as testing, adjusting and 
balancing, preparation of operation and maintenance manuals, training personnel for operation 
and maintenance and consultation during operation. 

ee. The ARCHITECT shall review the list of minor defects, deficiencies, and/or 
incomplete items (hereinafter the “Punch List”) and the fully executed Verified Report (Form 
DSA-6) that are submitted to the DISTRICT by the Contractor when the Contractor considers the 
PROJECT to be Substantially Complete. The ARCHITECT shall attend a site punch list 
observation and review of the PROJECT, in conjunction with the Contractor, in order to verify 
the Contractor’s Punch List, add any other items to the Punch List and to confirm that Substantial 
Completion has been reached on the PROJECT. In the event the Contractor does not submit a fully 
executed Verified Report with its proposed Punch List, the ARCHITECT shall reject the 
Contractor’s Punch List, in writing, as premature. If Substantial Completion of the PROJECT is 
verified by the ARCHITECT and the required Verified Report has been submitted to the 
DISTRICT for review, the ARCHITECT shall finalize the Punch List and notify the Contractor 
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in writing that all Punch List items must be corrected prior to acceptance of the PROJECT and 
final payment, and that all Punch List items must be completed within the duration set forth in 
the Contract between the DISTRICT and the Contractor.  The DISTRICT shall also be notified 
in writing of all Punch List items identified by the ARCHITECT and the Contractor. The 
ARCHITECT shall notify the DISTRICT when all Punch List items have been corrected by the 
Contractor for the DISTRICT’s final acceptance of the PROJECT and final payment. In the event 
the Contractor fails to correct any Punch List item(s) within the duration set forth in the Contract 
between the DISTRICT and the Contractor, the ARCHITECT shall inform the DISTRICT of 
such default and provide the DISTRICT with a reasonable valuation of the cost to correct each 
outstanding Punch List item for deduction from the Contractor’s final payment and/or retention. 
For purposes   of this AGREEMENT, “Substantial Completion” shall mean the following five 
(5) conditions have been met:  (1) all contractually required items have been installed with the
exception of only minor and incomplete items on the Punch List; (2) All Fire/Life Safety Systems
have been installed, and are working and signed off on the DSA Form 152 Inspection Card; (3)
all building systems including mechanical, electrical and plumbing are functioning; (4) all other
items DSA Form 152 Inspection Card requirements for the Project have been approved and
signed off; and (5) the PROJECT is fit for occupancy and its intended use. Once the ARCHITECT
has verified the Substantial Completion of the PROJECT, the ARCHITECT shall issue a
Certificate of Substantial Completion to the Contractor and the DISTRICT. Upon the issuance of
the Certificate of Substantial Completion, the ARCHITECT shall prepare and submit to DSA,
Project Inspector and the DISTRICT a written Verified Report, on Form DSA 6AE, pursuant to
Section 4-336 of Title 24 of the California Code of Regulations. The ARCHITECT shall also
submit a signed Verified Report to DSA, Project Inspector and the DISTRICT upon any of the
following events:

(1) Work on the PROJECT is suspended for a period of more than one
month; 

(2) The services of the ARCHITECT are terminated for any reason prior to
the completion of the PROJECT; 

(3) DSA requests a Verified Report.

ff. The ARCHITECT and its consultants shall verify that all defective, deficient, or 
incomplete work identified in any Notice(s) of Deviation or similar notice(s) issued by the 
ARCHITECT, Project Inspector, Special Inspector(s), Laboratory of Record and/or any 
governmental agency or authority, is fully corrected and closed before the ARCHITECT 
approves any final Punch List by the Contractor. As part of the ARCHITECT’s Basic Services 
under this Section, the ARCHITECT shall direct the applicable Inspectors, Special Inspectors, 
and/or engineers on the PROJECT to visually verify that each defective, deficient and/or 
incomplete item of work referenced in each Notice of Deviation have been rectified and closed 
prior to the approval of the final Punch List and the issuance of any Certificate of Substantial 
Completion by the ARCHITECT. In the event the ARCHITECT and/or its consultants fail to 
verify that such work has been corrected by the Contractor before the ARCHITECT approves the 
final Punch-List and such work has in fact not been corrected, the ARCHITECT shall be 
responsible for performing all the architectural and/or engineering services necessary, at no 
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additional cost to the DISTRICT, to ensure such open and outstanding items in the Notice(s) of 
Deviation are addressed accordingly and that all work related to such notices is corrected in a 
manner acceptable to the DISTRICT and DSA. 

29. Project Close-Out

a. Within thirty (30) days after the completion of the PROJECT’s construction and
the ARCHITECT’s receipt of as-built documents from the Contractor, as required subject to 
Article II, Section 26.d.(3), ARCHITECT will review the as-built documents prepared by the 
Contractor and revise the record drawings and specifications so that they include all material 
changes made necessary by CCD’s, ICD’s, change orders, RFI’s, change order requests 
(“COR’s”), Bulletins, clarifications as noted by the Contractor in its as-built documents and/or 
any other DISTRICT approved document which details the changes that were made to the DSA 
approved Construction Documents.  The ARCHITECT shall incorporate such changes into a 
complete BIM/AutoCAD as-built file, and pdf files, and provide all such documents, including 
five (5) hard copies, to the DISTRICT at no additional cost.  In the event the Contractor fails to 
provide its as-built documents within 30 days of the PROJECT’s completion, the ARCHITECT 
shall notify the DISTRICT, in writing, of the Contractor’s failure and recommend the appropriate 
withholding from the Contractor’s final payment under the Contract with the DISTRICT. 

b. The ARCHITECT shall assist the DISTRICT in securing the delivery of any and all
applicable documents described in Sections c and d below, to DSA for review prior to issuance of 
a “Certificate of Completion.” The ARCHITECT shall submit all documents prepared by, or in 
control of, the ARCHITECT to DSA without delay. 

c. During the period the PROJECT is under construction, the ARCHITECT shall
certify that the following documents have been submitted to DSA: 

(1) Addenda, deferred approvals and revisions;

(2) Copies of the Project Inspector’s semi-monthly reports;

(3) Construction deviation notices;

(4) Copies of the laboratory reports on all tests or laboratory inspections as
returned and done on the PROJECT;

(5) Special inspection reports;

(6) Construction Change Directives;

(7) Copies of all the necessary PIC’s which have been approved and signed
off by the Project Inspector for the submission to and certification by DSA; and

(8) All other documents required to be submitted to DSA in accordance with
Title 24 and the Construction Oversight Process Procedure set forth in DSA’s PR
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13-01.

The ARCHITECT shall notify the DISTRICT, in writing, if any of the above forms are not 
promptly submitted to DSA by the responsible parties. If necessary, the ARCHITECT shall assist 
the DISTRICT in obtaining the delivery of the above documents to DSA. 

d. Upon the completion of all construction, including all Punch List items, the
ARCHITECT shall assist the DISTRICT in securing the delivery of the following documents to 
DSA: 

(1) Copy of the Notice of Completion.

(2) Final Verified Report Form DSA-6A/E certifying all work is 100%
complete from the ARCHITECT, structural engineer, mechanical engineer, and 
electrical engineer. 

(3) Final Verified Report Form DSA-6 certifying all work is 100% complete
from the Contractor or Contractors, Project Inspector, and Special Inspector(s). 

(4) Verified Reports of Testing and Inspections as specified on the approved
drawings and specifications, i.e., Final Laboratory Report, Welding, Glued-Laminated 
Timber, etc. 

(5) Weighmaster’s Certificate (if required by approved drawings and
specifications). Copies of the signature page of all Addenda as approved by DSA. 

(6) Copies of the signature pages of all deferred approvals as approved by
DSA. 

(7) Copies of the signature pages of all Revisions as approved by DSA.

(8) Copies of the signature page of all applicable Construction Change
Documents as approved by DSA. 

(9) Verification by the Project Inspector that all items noted on any “Field
Trip Notes” have been corrected. 

The ARCHITECT shall notify the DISTRICT, in writing, if any of the above items are not 
promptly submitted to the ARCHITECT and/or the DISTRICT by the responsible parties for 
submittal to DSA. If necessary, the ARCHITECT shall assist the DISTRICT in obtaining the 
above documents for delivery to DSA. 

ARTICLE III - ADDITIONAL ARCHITECT’S SERVICES 

1. The ARCHITECT shall notify the DISTRICT in writing of the need for additional
services required due to circumstances beyond the ARCHITECT’s control (“Additional Services”). The 
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ARCHITECT shall obtain written authorization from the DISTRICT before rendering Additional 
Services. Compensation for all valid Additional Services shall be negotiated and approved in writing by 
the DISTRICT before such Additional Services are performed by the ARCHITECT. No compensation 
shall be paid to the ARCHITECT for any Additional Services that are not previously approved by the 
DISTRICT in writing.  Additional Services may include: 

a. Making material revisions in drawings, specifications or other documents when
such revisions are required by the enactment or revision of laws, rules, or regulations subsequent 
to the preparation and completion of the Construction Documents; 

b. Preparing drawings, specifications and other documentation and supporting data,
and providing other services in connection with change orders required by causes beyond the 
control of the ARCHITECT which are not the result of the direct or indirect negligence, errors, 
or omissions on the part of the ARCHITECT; 

c. Providing consultation concerning the replacement of work damaged by fire and
furnishing services required in connection with the replacement of such work; 

d. Providing services made necessary by the default of the Contractor, which does
not arise directly or indirectly from negligence, errors, or omissions of ARCHITECT; 

e. If the DISTRICT requests the PROJECT be let on a segregated basis after the
completion of Design Development Phase where segregation does not arise from ARCHITECT 
exceeding the estimated Budget constraint, then plan preparation and/or contract administration 
work to prepare the segregated plans is an Additional Service subject to prior negotiation and 
written approval by the DISTRICT.  

f. Providing contract administration services after the construction Contract time
(including any Governmental Delay Float as addressed in the General Conditions of the 
Construction Contract with Contractor) has been exceeded through no fault of the ARCHITECT, 
where it is determined that the fault is that of the Contractor or any other party for whom 
ARCHITECT is not legally liable.  The ARCHITECT’s compensation is expressly conditioned 
on the lack of fault of the ARCHITECT; 

g. Providing BIM documents that exceeds LOD 200;

h. Providing any other services not otherwise included in this AGREEMENT or not
customarily furnished in accordance with generally accepted architectural practice; 

2. If authorized in writing by the DISTRICT, the ARCHITECT shall provide one or more
PROJECT representatives to assist in carrying out more extensive representation at the site than is 
described in Article II. The PROJECT representative(s) shall be selected, employed, and directed by the 
ARCHITECT, and the ARCHITECT shall be compensated therefor as agreed by the DISTRICT and 
ARCHITECT. Through the observations of such PROJECT representative(s), the ARCHITECT shall 
endeavor to provide further protection for the DISTRICT against defects and deficiencies in the work, 
but the furnishing of such PROJECT representation shall not modify the rights, responsibilities, or 
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obligations of the ARCHITECT as described elsewhere in this AGREEMENT.  Such services shall be 
negotiated and approved in writing by the DISTRICT. 

ARTICLE IV - DISTRICT’S RESPONSIBILITIES 

1. The DISTRICT shall provide to the ARCHITECT information regarding requirements
for the PROJECT, including information regarding the DISTRICT’s objectives, schedule, and budget 
constraints, as well as any other criteria provided by the DISTRICT. 

2. Prior to the Schematic Design Phase, the ARCHITECT shall confirm the current overall
budget for the PROJECT which shall include the Construction Cost budget for the PROJECT.  The 
overall budget shall be based upon the DISTRICT’s objectives, schedule, budget constraints, and any 
other criteria that are provided to the ARCHITECT by the DISTRICT pursuant to Article IV, Section 1 
above. The estimated budget for this PROJECT as approved by the DISTRICT is $7,400,000.00, and 
this shall be the “Budget” for the PROJECT as set forth in this AGREEMENT. 

3. The DISTRICT shall notify the ARCHITECT of administrative procedures required and
name a representative authorized to act on its behalf. The DISTRICT shall promptly render decisions 
pertaining thereto to avoid unreasonable delay in the progress of the PROJECT. The DISTRICT shall 
observe the procedure of issuing any orders to Contractors only through the ARCHITECT. 

4. The DISTRICT shall give prompt written notice to the ARCHITECT if the DISTRICT
becomes aware of any fault or defect in the PROJECT or nonconformance with the Construction 
Documents. However, the DISTRICT’s failure or omission to do so shall not relieve the ARCHITECT of 
the ARCHITECT’s responsibilities under Title 21, Title 24, and the Field Act hereunder.  The DISTRICT 
shall have no duty to observe, inspect, or investigate the PROJECT. 

5. The proposed language of certifications requested of the ARCHITECT or ARCHITECT’s
consultants shall be submitted to the ARCHITECT for review and approval at least fourteen (14) days 
prior to execution.  The DISTRICT shall not request certifications that would require knowledge or 
services of the ARCHITECT beyond the scope of this AGREEMENT. 

6. The DISTRICT shall provide a topographical survey to the ARCHITECT upon request.

7. The DISTRICT shall furnish the services of geotechnical engineers when such services
are required and/or requested by the ARCHITECT.  Such services may include, but are not limited to, 
test borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous 
materials, ground corrosion and resistivity tests, including necessary operations for anticipating subsoil 
conditions, with reports and appropriate professional recommendations. 

8. DISTRICT shall make payment to the ARCHITECT of approved charges within forty-
five (45) days of submission of ARCHITECT’s approved invoices for services completed to the date of 
the invoice.  DISTRICT shall notify ARCHITECT within fourteen (14) days of submission of 
ARCHITECT’s invoices of any disputes over the invoice amount, and in no case shall DISTRICT delay 
releasing payment of any undisputed amounts.  DISTRICT may retain 150% of the disputed amounts 
and the PARTIES shall endeavor to resolve such disputes in a mutually agreeable manner. 
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9. At DISTRICT’s discretion, DISTRICT may provide standards for security and/or a
security consultant and ARCHITECT will incorporate into the PROJECT such standards and/or advice 
of the security consultant. A consultation and recommendation for school security systems to prevent 
acts of terrorism are not the responsibility of the ARCHITECT. 

10. Environmental/Hazardous Material Consultant: The DISTRICT shall provide
ARCHITECT with a copy of any mitigation measures for the PROJECT adopted by the DISTRICT 
pursuant to the California Environmental Quality Act. DISTRICT shall retain hazardous materials 
consultant(s) to prepare necessary contract drawings, and/or specifications for bidding and the 
ARCHITECT shall coordinate such documents into the final Construction Documents for the PROJECT. 

11. Technology: The DISTRICT shall furnish technology guidelines to provide the
information needed by the ARCHITECT and the ARCHITECT’s electrical engineer to provide a 
comprehensive technology “backbone” infrastructure for the PROJECT. 

12. Testing: The DISTRICT shall furnish the services of other consultants and Division of
State Architect approved inspectors to provide the various tests required by law. 

13. Additional Consultants: The DISTRICT shall furnish the services of additional
consultants, above and beyond basic service consultants provided by this AGREEMENT, as determined 
necessary by the ARCHITECT and DISTRICT, and approved by the DISTRICT. 

14. The services, information, surveys and reports required of DISTRICT under Article IV
shall be furnished at the DISTRICT’s expense, and the ARCHITECT shall be entitled to reasonably rely 
upon the accuracy and completeness thereof.  If the ARCHITECT, in its professional opinion, has any 
concerns or questions regarding the accuracy or completeness of any of the services, information, surveys 
and reports provided by the DISTRICT, the ARCHITECT shall notify the DISTRICT in writing and 
provide recommendations on what additional documents or information is needed or required. 

ARTICLE V - COST OF CONSTRUCTION 

1. During the Schematic Design, Design Development, and Construction Document Phases,
the ARCHITECT’s estimates of Construction Cost shall be reconciled against the Budget approved by 
the DISTRICT pursuant to Article IV, Section 2. 

2. The PROJECT’s “Construction Cost,” as used in this AGREEMENT, means the total cost
to the DISTRICT of all work designed or specified by the ARCHITECT, which includes the total award 
from the initial construction Contract(s) plus the work covered by approved change orders and/or any 
alternates approved by the DISTRICT. The Construction Cost shall not include any costs that are not 
specifically referenced in this Article as approved costs. Costs excluded from the Construction Cost 
include, but are not limited to, payments to the ARCHITECT or other DISTRICT consultants, costs of 
inspections, surveys, tests, and landscaping not included in PROJECT. 

3. If the PROJECT is using the multiple-prime delivery method of construction, no
additional fees or costs shall be paid to the ARCHITECT, and all costs are included in the ARCHITECT’s 



PBK Architects, Inc. – ESF Portables – 2024-25    Page 25 | 42 
Architect. Fixed Fee Revised 9.30.24 

fixed fee set forth in Exhibit “B.” 

4. When labor or material is furnished by the DISTRICT below its market cost, the
Construction Cost shall be based upon current market cost of labor and new material. 

5. The Construction Cost shall be the acceptable estimate of Construction Costs to the
DISTRICT as submitted by the ARCHITECT until such time as bids have been received, whereupon it 
shall be the bid amount of the lowest responsible responsive bidder. 

6. Any Budget or fixed limit of Construction Cost shall be adjusted if the bidding has not
commenced within ninety (90) days after the ARCHITECT submits the Construction Documents to the 
DISTRICT to reflect changes in the general level of prices in the construction industry between the date 
of submission of the Construction Documents to the DISTRICT and the date on which bids are sought 
for the PROJECT. 

7. If the lowest bid received exceeds the Budget by more than ten percent (10%):

a. The DISTRICT may give written approval of an increase of such fixed limit and
proceed with the construction of the PROJECT; 

b. The DISTRICT may authorize rebidding of the PROJECT within a reasonable
time; 

c. If the PROJECT is abandoned, the DISTRICT may terminate this AGREEMENT
in accordance with Article VIII, Section 2; 

d. The DISTRICT may request the ARCHITECT prepare, at no additional cost,
deductive change packages that will bring the PROJECT within the Budget; or 

e. The DISTRICT may request the ARCHITECT cooperate in revising the
PROJECT scope and quality as required to reduce the Construction Cost. 

8. If the DISTRICT chooses to proceed under Article V, Section 7(e) above, the
ARCHITECT, without additional charge, agrees to redesign the PROJECT until the PROJECT is brought 
within the Budget set forth in this AGREEMENT. Redesign does not mean phasing or removal of parts 
of the PROJECT unless agreed to in writing by the DISTRICT. Redesign means the redesign of the 
PROJECT, with all its component parts, to meet the Budget set forth in this AGREEMENT. 

ARTICLE VI - ESTIMATE OF PROJECT CONSTRUCTION COSTS 

1. Estimates referred to in Article II shall be prepared on a square foot/unit cost basis, or more
detailed computation if deemed necessary by the DISTRICT, considering prevailing construction costs 
and including all work for which bids will be received. It is understood that the PROJECT Construction 
Cost is affected by the labor and/or material market as well as other conditions beyond the control of the 
ARCHITECT or DISTRICT. 



PBK Architects, Inc. – ESF Portables – 2024-25    Page 26 | 42 
Architect. Fixed Fee Revised 9.30.24 

2. The ARCHITECT shall prepare and review the ARCHITECT’s estimates of Construction
Cost at each phase of the ARCHITECT’s services. The ARCHITECT shall provide the DISTRICT with 
a written evaluation of the estimates at each phase of the ARCHITECT’s services. The ARCHITECT’s 
written evaluations shall, among other things, evaluate how the estimates compare to the Budget. If such 
estimates are in excess of the Budget, the ARCHITECT shall revise the type or quality of construction 
to come within the Budget at no additional cost to the DISTRICT. The ARCHITECT’s initial budget and 
scope limitations shall be realistic and be reviewed with the DISTRICT prior to formalization. 

3. The ARCHITECT, upon request of the DISTRICT, shall prepare a detailed estimate of
Construction Costs in addition to those estimates required in Article II as an Additional Service.  The 
ARCHITECT shall obtain prior written approval from the DISTRICT before performing such Additional 
Service. 

ARTICLE VII - ARCHITECT’S DRAWINGS AND SPECIFICATIONS 

1. All documents including, but not limited to, plans, drawings, specifications, record
drawings, models, mock-ups, renderings and other documents (including all computer files, BIM files 
and/or AutoCAD files) prepared by the ARCHITECT or the ARCHITECT’s consultants for this 
PROJECT, shall be and remain the property of the DISTRICT pursuant to Education Code section 17316 
for the purposes of repair, maintenance, renovation, modernization, or other purposes as they relate to 
the PROJECT.  The DISTRICT, however, shall not be precluded from using the ARCHITECT’s or 
ARCHITECT’s consultant’s documents enumerated above for the purposes of additions, alignments, or 
other development on the PROJECT site. 

2. If DISTRICT intends to reuse ARCHITECT’s plans, specifications, or other documents
for a project or projects other than that which is the subject of this AGREEMENT, and for which the 
ARCHITECT is not the architect of record, a fee of three percent (3%) of the Construction Costs shall 
be paid to the ARCHITECT for such reuse.  In the event of such reuse  or modification of the 
ARCHITECT’s drawings, specification, or other documents by any person, firm, or legal entity, the 
DISTRICT agrees to indemnify, defend, and hold the ARCHITECT harmless from and against any and 
all claims, liabilities, suits, demands, losses, costs, and expenses, including, but not limited to, reasonable 
attorneys’ fees accruing to, or resulting from, any and all persons, firms, or any other legal entity, on 
account of any damage or loss to property or persons including, but not limited to, death arising out of 
such unauthorized use, reuse or modification of the ARCHITECT’s drawings, specifications, or other 
documents. The DISTRICT further agrees to remove the names and seals of the ARCHITECT and the 
ARCHITECT’s consultants from the title block and signature pages. The DISTRICT, however, may use 
the ARCHITECT’s plans and documents as enumerated in this Article as reference documents for the 
purposes of additions, alignments, or other development on the PROJECT site. Prior to reuse of the 
ARCHITECT’s documents for any project other than an addition, alignment, or other development on 
the PROJECT site, the DISTRICT agrees to notify the ARCHITECT in writing of such reuse. 

ARTICLE VIII - TERMINATION 

1. This AGREEMENT may be terminated by either PARTY upon fourteen (14) days’ written
notice to the other PARTY in the event of a substantial failure of performance by such other PARTY, 
including insolvency of the ARCHITECT, or if the DISTRICT should decide to abandon or indefinitely 
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postpone the PROJECT. 

2. In the event of a termination based upon abandonment or postponement by DISTRICT,
the DISTRICT shall pay the ARCHITECT for all services performed and all expenses incurred under this 
AGREEMENT supported by documentary evidence, including payroll records and expense reports, up 
until the date of the abandonment or postponement, plus any sums due the ARCHITECT for Board 
approved Additional Services. In ascertaining the services actually rendered hereunder up to the date of 
termination of this AGREEMENT, consideration shall be given to both completed work and work in 
process of completion and to complete and incomplete drawings and other documents, whether delivered 
to the DISTRICT or in the possession of the ARCHITECT. In the event termination is for a substantial 
failure of performance, all damages and costs associated with the termination, including increased 
consultant and replacement architect costs, shall be deducted from payments due the ARCHITECT. 

3. In the event a termination for cause is determined to have been made wrongfully or without
cause, then the termination shall be treated as a termination for convenience in accordance with Article 
VIII, Section 4, below, and ARCHITECT shall have no greater rights than it would have had if a 
termination for convenience had been effected in the first instance. No other loss, cost, damage, expense, 
or liability may be claimed, requested, or recovered by ARCHITECT. 

4. This AGREEMENT may be terminated without cause by the DISTRICT upon fourteen
(14) days’ written notice to the ARCHITECT. In the event of a termination without cause, the DISTRICT
shall pay the ARCHITECT for all services performed and all expenses incurred under this
AGREEMENT supported by documentary evidence, including payroll records and expense reports, up
until the date of notice of termination plus any sums due the ARCHITECT for Board-approved Additional
Services. In ascertaining the services actually rendered hereunder up to the date of termination of this
AGREEMENT, consideration shall be given to both completed work and work in process of completion
and to complete and incomplete drawings and other documents, whether delivered to the DISTRICT or
in the possession of the ARCHITECT. In addition, ARCHITECT will be reimbursed for reasonable
termination costs through the payment of 3% beyond the sum due the ARCHITECT under this Section
through 50% completion of the ARCHITECT’s portion of the PROJECT and, if 50% completion is
reached, payment of 3% of the unpaid balance of the contract to ARCHITECT as termination cost. This
3% payment is agreed to compensate the ARCHITECT for the unpaid profit ARCHITECT would have
made under the PROJECT on the date of termination and is consideration for entry into this termination
for convenience clause.

5. In the event of a dispute between the PARTIES as to performance of the work or the
interpretation of this AGREEMENT, or payment or nonpayment for work performed or not performed, 
the PARTIES shall attempt to resolve the dispute. Unless the PARTIES can resolve the dispute amicably 
within thirty (30) calendar days of written notification of a dispute, the PARTIES shall prepare a written 
basis for the dispute, and a subsequent meeting shall be convened within fifteen (15) calendar days to 
discuss the issues among the executive leadership for each PARTY.  Pending resolution of this dispute, 
ARCHITECT agrees to continue the work diligently to completion so long as the DISTRICT continues 
to make progress payments on all undisputed invoices submitted under this AGREEMENT. If the dispute 
is not resolved, ARCHITECT agrees it will neither rescind the AGREEMENT nor stop the progress of 
the work subject to the DISTRICT continuing to make undisputed progress payments, but 
ARCHITECT’s sole remedy shall be to submit such controversy to determination by a court having 
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competent jurisdiction of the dispute after the PROJECT has been completed, and not before. 

ARTICLE IX - ACCOUNTING RECORDS OF THE ARCHITECT 

1. Records of the ARCHITECT’s direct personnel and reimbursable expenses pertaining to
the services performed on this PROJECT and records of accounts between the DISTRICT and Contractor 
shall be kept on a generally recognized accounting basis and shall be available to the DISTRICT or his 
authorized representative at mutually convenient times. 

ARTICLE X - COMPENSATION TO THE ARCHITECT 

The DISTRICT shall compensate the ARCHITECT as follows: 

1. The ARCHITECT’s fees for performing Additional Services related to change orders are
paid as approved by the DISTRICT’s Board. If a change order is approved without ARCHITECT fee, 
no additional fees, if any, will be paid to the ARCHITECT unless negotiated and approved prior to 
commencing the change order-related services. 

2. The ARCHITECT’s compensation for performing all the Basic Services required by this
AGREEMENT including, but not limited to, those services detailed in Articles I and II, shall be as follows: 

Schematic Design Phase: No more than 10% of the fixed Architect Fee set forth in Exhibit 
“B” to this AGREEMENT, to be paid monthly based on actual level 
of completion 

Design Development Phase: No more than 15% of the fixed Architect Fee set forth in Exhibit 
“B” to this AGREEMENT, to be paid monthly based on actual level 
of completion 

Construction Docs Phase No more than 35% of the fixed Architect Fee set forth in Exhibit 
“B” to this AGREEMENT, to be paid monthly based on actual level 
of completion 

DSA Approval Phase: No more than 5% of the fixed Architect Fee set forth in Exhibit “B” 
to this AGREEMENT, to be paid upon DSA approval of the 
PROJECT including incorporation and approval of any back-check 
comments 

Bidding Phase: No more than 2% of the fixed Architect Fee set forth in Exhibit “B” 
to this AGREEMENT, to be paid monthly based on actual level of 
completion 

Construction Admin. Phase: No more than 28% of the fixed Architect Fee set forth in Exhibit 
“B” to this AGREEMENT and the accepted bid, to be paid monthly 
based on actual level of completion 
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Project Close-Out Phase: Balance of fixed Architect Fee set forth in Exhibit “B” to this 
AGREEMENT to be paid as follows: 2.5% upon submission of all 
required close-out documents to DSA and the final 2.5% upon 
receipt of close-out and DSA certification of the entire PROJECT 
and the Notice of Completion has been recorded. 

3. The ARCHITECT and its consultants shall maintain time sheets detailing information
including, but not limited to, the name of the employee, date, a description of the task performed in 
sufficient detail to allow the DISTRICT to determine the services provided, and the time spent for each 
task. The DISTRICT and ARCHITECT may otherwise mutually agree, in writing, on alternative types 
of information and levels of detail that may be provided by the ARCHITECT and its consultants pursuant 
to this Article X. 

4. The ARCHITECT shall invoice all fees and/or costs monthly for the Basic Services that
are provided in accordance with this AGREEMENT from the time the ARCHITECT begins work on the 
PROJECT. The ARCHITECT shall submit one (1) invoice monthly to the DISTRICT detailing all the fees 
associated with the applicable progress to completion percentage, reimbursable expenses (if any), and 
Additional Services (if any) incurred for the monthly billing period. Invoices requesting reimbursement for 
expenses incurred during the billing period must clearly list items for which reimbursement is being 
requested and be accompanied by proper documentation (e.g., receipts, invoices), including a copy of the 
DISTRICT’s authorization notice for the invoiced item(s), if applicable. Invoices requesting payment for 
Additional Services must reflect the negotiated compensation previously approved by the DISTRICT and 
include a copy of the DISTRICT’s written authorization notice approving the Additional Services and the 
additional compensation approved by the DISTRICT. No payments will be made by the DISTRICT to the 
ARCHITECT for monthly invoices requesting reimbursable expenses or Additional Services above agreed 
upon amounts in Article XI, Section 2 absent the prior written authorization of the DISTRICT. The 
DISTRICT’s prior written authorization is an express condition precedent to any payment by the 
DISTRICT for Additional Services or reimbursable expenses and no claim by the ARCHITECT for 
additional compensation related to Additional Services or reimbursable expenses shall be valid absent such 
prior written approval by the DISTRICT. 

5. When any portions of the PROJECT are deleted or otherwise not constructed,
compensation for those portions of the PROJECT shall be likewise correspondingly adjusted, to the 
extent actual services are performed, in accordance with the schedule set forth in Article X, Section 2 
above.  If the PROJECT is deleted in its entirety prior to bid, this AGREEMENT may be voided by the 
DISTRICT except to the extent services have been rendered pursuant to the approval of the DISTRICT’s 
Board. 

6. To the extent that the time initially established for the completion of ARCHITECT’s
services is exceeded or extended through no fault of the ARCHITECT, compensation for any services 
rendered during the additional period of time shall be negotiated and subject to the prior written approval 
of the DISTRICT.  

ARTICLE XI - REIMBURSABLE EXPENSES 

1. Reimbursable expenses are in addition to compensation for basic and extra services, and
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shall be paid to the ARCHITECT at one and one-tenth (1.1) times the expenses incurred by the 
ARCHITECT, the ARCHITECT’s employees and consultants for the following specified items as 
required herein: 

a. Approved reproduction of drawings and specifications in excess of the copies
provided by this AGREEMENT which includes all the sets of the Construction Documents and 
all progress prints; 

b. Approved agency fees;
c. Messenger and/or delivery service costs if requested by the DISTRICT

2. Approved reimbursable expenses are estimated to be as follows: in an amount not to
exceed Twenty Four Thousand Two Hundred Fifty Dollars ($24,250.00). These amounts shall not be 
exceeded without the prior written approval of the DISTRICT. 

3. Reimbursable Expenses shall not include the following specified items or any other item
not specifically identified in this Article: 

a. Travel expenses;
b. Check prints;
c. Prints or plans or specifications made for ARCHITECT’s consultants and all

progress prints;
d. Preliminary plans and specifications;
e. ARCHITECT’s consultants’ reimbursable expenses except for plotting or

printing to meet requirements for governing agencies as approved by the
DISTRICT;

f. Study models or mock-ups; and
g. Meetings with Cities, planning officials, fire departments, DSA, State Allocation

Board or other public agencies.

4. The DISTRICT’s prior written authorization is an express condition precedent to any
reimbursement to ARCHITECT of such costs and expenses for items not included in this Article as an 
allowable reimbursable expense, and no claim for any additional compensation or reimbursement shall 
be valid absent such prior written approval by DISTRICT. Payment for these reimbursable expenses 
shall be made as set forth in Article X. 

ARTICLE XII - EMPLOYEES AND CONSULTANTS 

1. The ARCHITECT, as part of the ARCHITECT’s basic professional services, shall furnish
the consultant services necessary to complete the PROJECT including, but not limited to: landscape 
architects; structural, mechanical, electrical and civil engineers; and any other necessary design 
professionals and/or consultants as determined by the ARCHITECT and acceptable to the DISTRICT. 
All consultant services shall be provided at the ARCHITECT’s sole expense. The ARCHITECT shall be 
responsible for the coordination and cooperation of all architects, engineers, experts or other consultants 
employed by the ARCHITECT. The ARCHITECT shall ensure that its engineers and/or other consultants 
file the required Interim Verified Reports, Verified Report and other documents that are necessary for the 
PROJECT’s timely inspection and close-out as required by the applicable governmental agencies and/or 
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authorities having jurisdiction over the PROJECT including, but not limited to, DSA. The ARCHITECT 
shall ensure that its engineers and consultants observe the construction of the PROJECT during the 
course of construction, at no additional cost to the DISTRICT, to maintain such personal contact with 
the PROJECT as is necessary to assure such engineers and consultants that the Contractor’s work is being 
completed, in every material respect, in compliance with the DSA approved Construction Documents (in 
no case shall the number of visits be less than once every week or as necessary to observe work being 
completed in connection with each block/section of a PIC so such engineers and consultants can verify 
that the work does or does not comply with the DSA approved Construction Documents, whichever is 
greater). 

2. The ARCHITECT shall submit, for written approval by the DISTRICT, the names of the
consultants and/or consultant firms proposed for the PROJECT. The ARCHITECT shall notify the 
DISTRICT of the identity of all design professionals and/or consultants in sufficient time prior to their 
commencement of services to allow the DISTRICT a reasonable opportunity to review their 
qualifications and object to their participation on the PROJECT if necessary. The ARCHITECT shall not 
assign or permit the assignment of any design professionals, engineers, or other consultants to the 
PROJECT to which DISTRICT has a reasonable objection. Approved design professionals and/or 
consultants shall not be changed without the prior written consent of the DISTRICT. Nothing in this 
AGREEMENT shall create any contractual relation between the DISTRICT and any consultants 
employed by the ARCHITECTS under the terms of this AGREEMENT. 

3. ARCHITECT’s consultants shall be licensed to practice in California and have relevant
experience with California school design and construction during the last five years. If any employee or 
consultant of the ARCHITECT is not acceptable to the DISTRICT, then that individual shall be replaced 
with an acceptable competent person at the DISTRICT’s request. 

4. The construction administrator or field representative assigned to the PROJECT by the
ARCHITECT shall be licensed as a California Architect and able to make critical PROJECT decisions 
in a timely manner and shall be readily available and provide by phone, facsimile, and through 
correspondence, design direction and decisions when the construction administrator is not at the site. 

ARTICLE XIII – MISCELLANEOUS 

1. The ARCHITECT shall make a written record of all meetings, conferences, discussions,
and decisions made between or among the DISTRICT, ARCHITECT, and Contractor during all phases 
of the PROJECT and concerning any material condition in the requirements, scope, performance and/or 
sequence of the work. The ARCHITECT shall provide a copy of such record to the DISTRICT. 

2. To the fullest extent permitted by law, ARCHITECT agrees to indemnify and hold the
DISTRICT harmless from all liability arising out of: 

a. Workers’ Compensation and Employer’s Liability. Any and all claims under
Workers’ Compensation acts and other employee benefit acts with respect to ARCHITECT’s 
employees or ARCHITECT’s subcontractor’s employees arising out of ARCHITECT’s work 
under this AGREEMENT; and 
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b. General Liability. To the extent arising out of, pertaining to, or relating to the
negligence, recklessness, or willful misconduct of the ARCHITECT, the ARCHITECT shall 
indemnify and hold the DISTRICT harmless from any liability for damages for (1) death or bodily 
injury to person; (2) injury to, loss or theft of property; (3) any failure or alleged failure to comply 
with any provision of law; or (4) any other loss, damage or expense arising under either (1), 
(2), or (3) above, sustained by the ARCHITECT or the DISTRICT, or any person, firm or 
corporation employed by the ARCHITECT or the DISTRICT upon or in connection with the 
PROJECT, except for liability resulting from the sole or active negligence, or willful misconduct 
of the DISTRICT, its officers, employees, agents, or independent Architects who are directly 
employed by the DISTRICT or other third parties for which the ARCHITECT is not legally liable. 
The ARCHITECT, at its own expense, cost, and risk, shall defend any and all claims, actions, 
suits, or other proceedings that may be brought or instituted against the DISTRICT (other than 
professional negligence covered by Section c below), its officers, agents, or employees, to the 
extent such claims, actions, suits, or other proceedings arise out of, pertain to, or relate to the 
negligence, recklessness, or willful misconduct of the ARCHITECT, and shall pay or satisfy any 
judgment that may be rendered against the DISTRICT, its officers, agents, or employees, in any 
action, suit or other proceedings as a result thereof.  Any costs to defend under this Section b 
shall not exceed the ARCHITECT’s proportionate percentage of fault; and 

c. Professional Liability. To the extent arising out of, pertaining to, or relating to the
negligence, recklessness, or willful misconduct of the ARCHITECT, the ARCHITECT shall 
indemnify and hold the DISTRICT harmless from any loss, injury to, death of persons, or damage 
to property caused by any act, neglect, default, or omission of the ARCHITECT, or any person, 
firm, or corporation employed by the ARCHITECT, either directly or by independent contract, 
including all damages due to loss or theft, sustained by any person, firm, or corporation, including 
the DISTRICT, arising out of, or in any way connected with, the PROJECT, including injury or 
damage either on or off DISTRICT property; but not for any loss, injury, death, or damages caused 
by sole or active negligence, or willful misconduct of the DISTRICT or other third parties for 
which the ARCHITECT is not legally liable. With regard to the ARCHITECT’s obligation to 
indemnify for acts of professional negligence, such obligation does not include the obligation to 
provide defense counsel or to pay for the defense of actions or proceedings brought against the 
DISTRICT, but rather to reimburse the DISTRICT for attorneys’ fees and costs incurred by the 
DISTRICT in defending such actions or proceedings brought against the DISTRICT, and such 
fees and costs shall not exceed the ARCHITECT’s proportionate percentage of fault. 

d. The PARTIES understand and agree that Article XIII, Section 2, of this
AGREEMENT shall be the sole indemnity, as defined by California Civil Code § 2772, between 
the DISTRICT and the ARCHITECT related to the PROJECT. Any other indemnity that is 
attached to this AGREEMENT as part of any EXHIBIT shall be void and unenforceable between 
the PARTIES. 

e. Any attempt to limit the ARCHITECT’s liability to the DISTRICT in any of the
exhibits or attachments to this AGREEMENT shall be void and unenforceable between the 
PARTIES. 

3. ARCHITECT shall purchase and maintain policies of insurance with an insurer or insurers
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qualified to do business in the State of California and acceptable to DISTRICT, which will protect 
ARCHITECT and DISTRICT from claims which may arise out of, or result from, ARCHITECT’s 
actions or inactions relating to the AGREEMENT, whether such actions or inactions be by themselves 
or by any subconsultant, subcontractor or by anyone directly or indirectly employed by any of them, or 
by anyone for whose acts any of them may be liable. The aforementioned insurance shall include 
coverage for: 

a. The ARCHITECT shall carry Workers’ Compensation and Employers Liability
Insurance in accordance with the laws of the State of California. However, such amount shall not 
be less than ONE MILLION DOLLARS ($1,000,000). 

b. Commercial general and auto liability insurance, with limits of not less than TWO
MILLION DOLLARS ($2,000,000.00) combined single limit, bodily injury and property damage 
liability per occurrence, including: 

1. Owned, non-owned, and hired vehicles;
2. Blanket contractual;
3. Broad form property damage;
4. Products/completed operations; and
5. Personal injury.

c. Professional liability insurance, including contractual liability, with limits of
TWO MILLION DOLLARS ($2,000,000.00) per claim. Such insurance shall be maintained 
during the term of this AGREEMENT and renewed for a period of at least five (5) years thereafter 
and/or at rates consistent with the time of execution of this AGREEMENT adjusted for inflation. 
In the event that ARCHITECT subcontracts any portion of ARCHITECT’s duties, ARCHITECT 
shall require any such subcontractor to purchase and maintain insurance coverage as provided in 
this Section. Failure to maintain professional liability insurance is a material breach of this 
AGREEMENT and grounds for immediate termination. 

d. Valuable Document Insurance. The ARCHITECT shall carry adequate insurance
on all drawings and specifications as may be required to protect the DISTRICT in the amount of 
its full equity in those drawings and specifications, and shall file with the DISTRICT a certificate 
of that insurance. The cost of that insurance shall be paid by the ARCHITECT, and the DISTRICT 
shall be named as an additional insured. 

e. Each policy of insurance required under Article XIII, Section 3(b) above, shall
name the DISTRICT and its officers, agents, and employees as additional insureds; shall state 
that, with respect to the operations of ARCHITECT hereunder, such policy is primary and any 
insurance carried by DISTRICT is excess and non-contributory with such primary insurance; shall 
state that not less than thirty (30) days’ written notice (ten (10) days-notice for cancellation based 
upon non-payment of premiums) shall be given to DISTRICT prior to cancellation; and, shall 
waive all rights of subrogation. ARCHITECT shall notify DISTRICT in the event of material 
change in, or failure to renew, each policy. Prior to commencing work, the ARCHITECT shall 
deliver to DISTRICT certificates of insurance as evidence of compliance with the requirements 
herein. In the event the ARCHITECT fails to secure or maintain any policy of insurance required 
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hereby, the DISTRICT may, at its sole discretion, secure such policy of insurance in the name of, 
and for the account of, ARCHITECT, and in such event ARCHITECT shall reimburse DISTRICT 
upon demand for the cost thereof. 

f. In the event that the ARCHITECT subcontracts any portion of the ARCHITECT’s
duties, the ARCHITECT shall require any such subcontractor to purchase and maintain insurance 
coverage for the types of insurance referenced in Article XIII, Sections 3(a), (b), (c) and (d), 
in amounts which are appropriate with respect to that subcontractor’s part of work which shall in 
no event be less than $500,000 per occurrence. The ARCHITECT shall not subcontract any portion 
of the ARCHITECT’s duties under this AGREEMENT without the DISTRICT’s prior written 
approval. Specification processing consultants are the only subcontractors exempt from 
maintaining professional liability insurance. 

g. All insurance coverage amounts specified hereinabove shall cover only risks
relating to, or arising out of, the PROJECT governed by this particular AGREEMENT. The 
insurance and required amounts of insurance specified above shall not be reduced or encumbered 
on account of any other projects of the ARCHITECT. 

4. The ARCHITECT, in the performance of this AGREEMENT, shall be and act as an
independent contractor. The ARCHITECT understands and agrees that the ARCHITECT and all of the 
ARCHITECT’s employees shall not be considered officers, employees, or agents of the DISTRICT, and 
are not entitled to benefits of any kind or nature normally provided employees of the DISTRICT and/or 
to which DISTRICT’s employees are normally entitled including, but not limited to, State 
Unemployment Compensation or Workers’ Compensation. ARCHITECT assumes the full responsibility 
for the acts and/or omissions of the ARCHITECT’s employees or agents as they relate to the services to 
be provided under this AGREEMENT. The ARCHITECT shall assume full responsibility for payment 
of all federal, state and local taxes or contributions, including unemployment insurance, social security, 
and income taxes for the respective employees of the ARCHITECT. 

5. Notices. All notices or demands to be given under this AGREEMENT by either PARTY
to the other shall be in writing and given either by: (a) personal service; or (b) U.S. Mail, mailed either 
by registered, overnight, or certified mail, return receipt requested, with postage prepaid. Service shall 
be considered given when received if personally served or if mailed on the third day after deposit in any 
U.S. Post Office. The address to which notices or demands may be given by either PARTY may be 
changed by written notice given in accordance with the notice provisions of this Section. At the date of 
this AGREEMENT, the addresses of the PARTIES are as follows: 

DISTRICT: ARCHITECT: 

Beaumont Unified School District PBK Architects, Inc. 
350 Brookside Avenue 8163 Rochester Ave., Ste. 100 
Beaumont, CA 92223 Rancho Cucamonga, CA 91730 
Attn: Carmen Ordonez, Director of Fiscal Services Attn: Gilbert Baez 
Telephone: (951) 845-1631 ext.005360 Telephone: 909-987-0909 
Email:   Email: gilbert.baez@pbk.com 
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6. The ARCHITECT, or any person, firm, or corporation employed by the ARCHITECT,
either directly or by independent contract, shall be prohibited from using tobacco products (smoking, 
chewing, etc.) on DISTRICT property at all times. 

7. The ARCHITECT, or any person, firm, or corporation employed by the ARCHITECT,
either directly or by independent contract, shall be prohibited from using profanity on DISTRICT 
property including, but not limited to, all school sites and this prohibition shall include, but is not limited 
to, all racial, ethnic and/or sexual slurs or comments which could be considered harassment. 

8. Appropriate dress by the ARCHITECT, or any person, firm, or corporation employed
by the ARCHITECT, either directly or by independent contract, is mandatory. Therefore, tank tops, cut-
offs and shorts shall not be allowed. Additionally, what is written or pictured on clothing must comply 
with the requirements of acceptable language as set forth above in Section above. 

9. During the entire term of this AGREEMENT, the ARCHITECT, if applicable, shall fully
comply with the provision of Education Code section 45125.1 (Fingerprint Requirements) when it is 
determined that the ARCHITECT will have contact with the DISTRICT’s pupils while performing any 
services under this AGREEMENT. 

10. Nothing contained in this AGREEMENT shall create a contractual relationship with, or
a cause of action in favor of, any third party against either the DISTRICT or ARCHITECT. 

11. The DISTRICT and ARCHITECT, respectively, bind themselves, their partners,
officers, successors, assigns, and legal representatives to the other PARTY to this AGREEMENT with 
respect to the terms of this AGREEMENT. ARCHITECT shall not assign this AGREEMENT. 

12. This AGREEMENT shall be governed by the laws of the State of California.

13. This AGREEMENT represents the entire AGREEMENT between the DISTRICT and
ARCHITECT and supersedes all prior negotiations, representations, or agreements, either written or oral. 
This AGREEMENT may be amended or modified only by an agreement in writing signed by both the 
DISTRICT and the ARCHITECT. 

14. If either PARTY becomes involved in litigation arising out of this AGREEMENT or the
performance thereof, each PARTY shall bear its own litigation costs and expenses, including reasonable 
attorneys’ fees. 

15. This AGREEMENT shall be liberally construed to effectuate the intention of the
PARTIES with respect to the transaction described herein. In determining the meaning of, or resolving 
any ambiguity with respect to, any word, phrase, or provision of this AGREEMENT, neither this 
AGREEMENT nor any uncertainty or ambiguity herein will be construed or resolved against either 
PARTY (including the PARTY primarily responsible for drafting and preparation of this 
AGREEMENT), under any rule of construction or otherwise, it being expressly understood and agreed 
that the PARTIES have participated equally or have had equal opportunity to participate in the drafting 
hereof. 
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16. The ARCHITECT is prohibited from capturing on any visual medium images of any
property, logo, student, or employee of the DISTRICT, or any image that represents the DISTRICT 
without express written consent from the DISTRICT. 

17. In accordance with Education Code section 17604, this AGREEMENT is not valid,
binding, or an enforceable obligation against the DISTRICT until approved or ratified by motion of the 
Governing Board, duly passed and adopted. 

18. The Parties may execute this Agreement in two (2) or more counterparts, which shall, in
the aggregate, be signed by all of the Parties; each counterpart shall be deemed an original instrument as 
against any Party who has signed it. The Parties further agree that signatures send by electronic mail, in 
.PDF or similar format, shall be treated as original signatures to this Agreement. 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 

[Signatures on the following page] 
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The PARTIES, through their authorized representatives, have executed this 
AGREEMENT as of the day and year first written above. 

PBK Architects, Inc. BEAUMONT UNIFIED SCHOOL 
DISTRICT 

Gilbert Baez Carmen Ordonez, 
Partner Director of Fiscal Services
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EXHIBIT “A” 

[INSERT ARCHITECT’S PROPOSAL, IF ANY] 
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EXHIBIT “B” 
ARCHITECT’S FIXED FEE 

ARCHITECT shall be paid a fixed fee amount of One Hundred Eighty Three Thousand Seven 
Hundred Fifty Dollars ($183,750.00) for all services to be provided under this AGREEMENT.  This 
amount shall not be increased or otherwise changed unless set forth in a written amendment to the 
AGREEMENT and fully executed by the PARTIES and approved by the DISTRICT’s Board of 
Education.  No other fees, costs or other expenses, other than approved reimbursable expenses under 
Article XI or approved Additional Services under Article III, shall be paid to the ARCHITECT. 
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EXHIBIT “C” 

ACKNOWLEDGMENT OF CONDITIONS TO THE RECEIPT OF 
3D BUILDING INFORMATION FILES 

Warnings and/or Conditions of Use are stated on the attached label and/or the enclosed media. 
Breaking this seal and using the enclosed electronic data is acknowledgment and acceptance of those 
terms. 

The documentation and all ideas, aesthetics and designs incorporated herein are instruments of 
service and as such are the registered property of ARCHITECT, and cannot be lawfully used without 
permission. The recipient is granted a license for use, but only in the execution of “the project”. Use of 
these materials for modification, extension, alteration or expansion of this project or on any other 
project, unless under the direction of ARCHITECT is prohibited and neither ARCHITECT nor its 
consultants assumes any liability for such usage. ARCHITECT makes no representation concerning the 
accuracy of this documentation and is not responsible for any errors and/or omissions which may be 
incorporated herein. Because data storied in electronic media can be altered, either intentionally or 
unintentionally, by transcription, computer errors, environmental factors , or by operator error, it is 
agreed  that by opening, installing, copying or otherwise using the attached files, you are agreeing to 
save, indemnify, defend and hold harmless ARCHITECT and its consultants from and against any and 
all claims, liabilities, losses, damages and costs, including but not necessarily limited to costs of defense, 
arising out of use, changes or modifications to the electronic media outside the license granted by this 
agreement. 

Warning: This File is furnished without guarantee of compatibility with recipient’s hardware or 
software and may contain undetected viruses or other harmful material. It is recommended that this file 
be checked prior to use. ARCHITECT assumes no responsibility for damage to user’s property as a 
result of using this file and/or its contents. 



8163 Rochester Ave, Ste 100 
Rancho Cucamonga, CA  91730 
Phone: 909-987-0909 
PBK.com 

ARCHITECTURE  \\  ENGINEERING  \\  PLANNING  \\  TECHNOLOGY  \\  FACILITY CONSULTING 

October 22, 2024  VIA:   Email 

Ms. Ana Gonzalez 
Director of Planning and Development 
Beaumont Unified School District 
350 W. Brookside Ave. 
Beaumont, CA  92223 

Re:  A/E Fee Amendment Proposal 01 – Beaumont USD – Beaumont Education Support 

Facilities Portables 

Dear Ms. Gonzalez: 

PBK provided full design services to complete the initial site development scope of work. Initial scope 
of work included site design for a new Maintenance and Operations Yard extension. Construction 
documents were completed for review and approval by the District.  

At the end of the construction documents phase of the initial scope of work, the District directed PBK 
to include three (3) staff portable buildings and 1 staff restroom portable building for training purposes. 
This added scope of work required the project to be submitted to the Division of the State Architect 
(DSA) for review and approval. The area of work limits had to be extended to include the existing 
ADA parking stalls at the existing parking lot and to public right of way. Scope of work required an 
additional topographic field survey to verify ADA compliance of the path of travel. Additionally, a field 
utility survey/ potholing locate to determine the capacity and depth of the sewer and water lines 
adjacent to the area of work was required. MEP and Technology services were required to be 
included in the design. 

• Two staff office portable buildings
• One assembly/MPR portable building
• One staff restroom portable building
• Topographic Field Survey and Utility Locate (Reimbursement)

After completing the design for the above outlined added scope of work, the District decide to include 
two classroom portable buildings. This added scope of work required grading, utility, MEP and 
Technology redesign and CAL-Green requirements. Additionally, existing underground storm pipe 
was requested to be included in the design to be fixed. This scope of work and CAL-Green 
requirements required additional field survey of the existing basin adjacent to the projects area of 
work. 

• Two classroom portable buildings
• Modified staff restroom portable building to staff and student restroom portable building
• CGS submittal fee to submit the Geotech Report (Reimbursement)
• Topographic Field Survey (Reimbursement)
• CDE submittal

This proposal is for a fee adjustment due to the added scope of work; Site redesign, utility design, 
topographic field surveys, utility locate survey, CAL-Green required to verify existing site grading and 
utility locations and capacity.  
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ARCHITECTURE \\ ENGINEERING \\ PLANNING \\ TECHNOLOGY \\ FACILITY CONSULTING 

Exclusions: 

Storm Water Pollution Plan (SWPP)  
Water Quality Management Plan (WQMP) 
Construction Management Services  

Based on the increase of the project scope of work, our basic services fee structure shall be a fixed 
fee. The new increased fee associated is $183,750.00.  

The reimbursable expenses shall be consistent with those items as listed in the Agreement for 
Architectural Services. 

Contract Summary 
Basic Services:   $   58,500.00 
Reimbursable Fee: $   3,850.00 
Total Contract Value $   62,350 

Fee Reconciliation A/E (new): $   183,750.00 
Reimbursable Fee: $    24,250.00 
Subtotal Contract Value $   208,000.00 

Grand Total Contract Value (excludes reimbursable fees) 
$   58,500.00 (initial A/E fee) 
$   183,750.00 (increased A/E fee) 
$   242,250.00 

Please do not hesitate to call at any time if you should have any questions. 

Sincerely 

Gerry Sandoval 
Senior Project Manager – Senior Associate, PBK 

Cc:  Stephanie Quintero 
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